
ORDER FOR SUPPLIES OR SERVICES PAGE OF 

1 

PAGES 

105 IMPORTANT: Mark all packages and papers with contract and/or order numbers. 

1. DATE OF ORDER 

09/30/2013 

2. CONTRACT NO. (If any) 
EP—W-13-028 

6. SHIP TO: 

a. NAME OF CONSIGNEE 

3. ORDER NO. 

0008 
Region 8 

 

4. REQUISITION/REFERENCE NO. 

See Schedule 

5. ISSUING OFFICE (Address correspondence to) 
SRRPOD 

US Environmental Protection Agency 
Ariel Rios Building 

1200 Pennsylvania Avenue, 	N. W. 

Mail Code: 	3805R 
Washington DC 20460 

b. STREET ADDRESS 
U.S. EPA Region 8 Lab 
16194 W 45th Drive 

c. CITY 

Golden 
d. STATE 

CO 
e. ZIP CODE 

80403-1790 

7. TO: 	JUDY MANLEY f SHIP VIA 

a. NAME OF CONTRACTOR 

TECHLAW, 	INC. 8 TYPE OF ORDER 

b. COMPANY NAME 
❑ a. PURCHASE 

REFERENCE YOUR: 

b. DELIVERY 

Except for billing instructions on the 
reverse, this delivery order is subject 
to instructions contained on this side 
only of this form and is issued 
subject to the terms and conditions 
of the above-numbered contract. 

c. STREET ADDRESS 

14500 AVION PKY STE 300 

7038183233 

Please furnish the following on the terms 
and conditions specified on both sides of 
this order and on the attached sheet, if any, 
including delivery as indicated. 

d. CITY 

CHANTILLY 
e. STATE 

VA 
f. ZIP CODE 

201511108 

9. ACCOUNTING AND APPROPRIATION DATA 

See Schedule 
10. REQUISITIONING OFFICE 

TIFSD 
11. BUSINESS CLASSIFICATION 	(Check appropriate box(es)) 

0 a. SMALL 	 b. OTHER THAN SMALL 	❑ c. DISADVANTAGED 	❑d. WOMEN-OWNED 	❑ e. HUBZone 

	

f. SERVICE-DISABLED 	g. WOMEN-OWNED SMALL BUSINESS (WOSB) 	
❑ h. EDWOSB 

	

VETERAN-OWNED 	ELIGIBLE UNDER THE WOSB PROGRAM 

12. F.O.B. POINT 

Destination 

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 
ON OR BEFORE (Date) 

16. DISCOUNT TERMS 

a. INSPECTION 

Destination 
b. ACCEPTANCE 

Destination 

17. SCHEDULE (See reverse for Rejec "ons) 

ITEM NO. 
(a) 

SUPPLIES OR SERVICES 
(b) 

QUANTITY 
ORDERED 

(c) 

UNIT 
(d) 

UNIT 
PRICE 

(e) 
AMOUNT 

(f) 

QUANTITY 
ACCEPTED 

(g) 

DUNS Number: 	116211863 
ESAT R8- Task Order 08: 	Superfund Data 
Management Support 
TOPO: 	Jeff Mosal Max Expire Date: 	08/31/2020 

Continued 	... 

SEE BILLING 
INSTRUCTIONS 

ON REVERSE 

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h) 
TOTAL 
Cont. 

pages) 

4 
21. MAIL INVOICE TO: 

a. NAME 

RTP Finance Center 
$702,530.76 

b. STREET ADDRESS 	US Environmental Protection Agency 
(or P.O. Box) 

RTP—Finance Center 

Mail Drop D143-02 

109 TW Alexander Drive 
$812,654.22  

17(i) 
GRAND 
TOTAL 

4 c. CITY 

Durham 

d. STATE 

NC 

e. ZIP CODE 

27711 

22. UNITED STATES OF 

AMERICA BY (Signature) 

11111I'  

23. NAME (Typed) 

Jared Van Buskirk 
TITLE: CONTRACTING/ORDERING OFFICER 

AUTHORIZED FOR LOCAL REPRODUCTION 
	

OPTIONAL FORM 347 (Rev. 2/2012) 

PREVIOUS EDITION NOT USABLE 	 Prescribed by GSA/FAR 48 CFR 53.213(f) 



ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE - CONTINUATION 

PAGE NO 

2 

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 

DATE OF ORDER 

09/30/2013 

CONTRACT NO. 

EP—W-13-028 
ORDER NO.  

0008 

ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT AMOUNT QUANTITY 
ORDERED PRICE ACCEPTED 

(a) (b) (c) (d) (e) (f) (g) 

Admin Office: 
SRRPOD 
US Environmental Protection Agency 
Ariel Rios Building 
1200 Pennsylvania Avenue, 	N. W. 
Mail Code: 	3805R 
Washington DC 20460 

Accounting Info: 
13--T-8ALOP-303DD2-2505-08001J00-0058-138ALF 
V837-001 BFY: 	13 Fund: 	T Budget Org: 	SALOP 
Program 	(FRC): 	303DD2 Budget 	(BOC): 	2505 
Job #: 	0800IJ00 Cost: 	C058 DCN - Line ID: 
138ALPV837-001 
Period of Performance: 	09/30/2013 to 
08/31/2020 

0001 Task Order Base Period Contract Base Period 
- Year 1 
Period of Performance: 	09/30/2013-08/31/2014 
Requisition No: 	PR-R8-13-00396 

0002 Task Order Option Period Year 1 Contract 111,668.46 
Base Period - Year 2 
Period of Performance: 	09/01/2014-08/31/2015 
(Option Line Item) 
09/01/2014 

0003 Task Order Option Period 2 Contract Base 113,693.46 
Period - Year 3 Period of Performance: 
09/01/2015-08/31/2016 
(Option Line Item) 
09/01/2015 

0004 Task Order Option Period 3 Contract Option 115,968.46 
Period 1- Year 4 Period of Performance: 
09/01/2016-08/31/2017 
(Option Line Item) 
09/01/2016 

Continued 	... 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 341,330.38 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

OPTIONAL FORM 348 (Rev. 4/2006) 

Prescribed by GSA FAR (48 CFR) 53.213(f) 



ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE - CONTINUATION 

PAGE NO 

3 

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 

DATE OF ORDER 

09/30/2013 

CONTRACT NO. 

EP—W-13-028 
ORDER NO.  

0008 

ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT AMOUNT QUANTITY 
ORDERED PRICE ACCEPTED 

(a) (b) (c) (d) (e) (f) (g) 

0005 Task Order Option Period 4 Contract Option 117,993.46 
Period 1- Year 5 Period of Performance: 
09/01/2017-08/31/2018 
(Option Line Item) 
09/01/2017 

0006 Task Order Award Term 1 Contract Award Term 120,438.46 
1- Year 6 Period of Performance: 
09/01/2018-08/31/2019 
(Option Line Item) 
09/01/2018 

0007 Task Order Award Term 2 Contract Award Term 122,768.46 
1- Year 7 Period of Performance: 
09/01/2019-08/31/2020 
(Option Line Item) 
09/01/2019 

The obligated amount of award: 	$100,000.00. 
The total for this award is shown in box 
17(1). 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 361,200.38 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

OPTIONAL FORM 348 (Rev. 4/2006) 

Prescribed by GSA FAR (48 CFR) 53.213(f) 



Performance Work Statement 
Task Order 8 Superfund Data Management Support 

Contract Number: EP-W-13-028 

Contractor Name: Techiaw, Inc. 

Amendment Number: Initial 

Project Title/Name: Superfund Data Management Support 

EPA Contracting Officer: Jared Van Buskirk 

EPA Project Officer: Dave Christenson 

EPA Technical Contact: Jeffrey Mosal 

EPA Alternate Technical Contact: Dave Christenson 

Period of Performance: 10/1/13 — 9/31/16 

Task Order ❑escription:  

DESCRIPTION:  
The Contractor shall provide data management support related to Superfund sites as assigned 
through Technical Direction Forms (TDFs). The Contractor shall ensure the quality and 
timelines of all deliverables, including data entry and batch loading of data into EPA 
applications, including but not limited to: Scribe, Scribe.net, Response Manager, OSC.net, 
SDMS ❑r others as directed. 

The Contractor shall provide general data management support and oversight of activities 
conducted at Superfund and NPL sites in EPA Region 8 to include but not limited to: US 
Magnesium, Upper Animas, Pavillion, Barker, and OUs 3 and 6 at the Libby, Montana Asbestos 
Superfund site. There are an additional 37 Superfund/NPL sites that may be tasked to the ESAT 
Contractor for data management. 

BACKGROUND:  

EPA Region 8 and ESAT perform analysis of samples in several media and methods for 
Superfund and NPL sites in a six state region. The objective is to put this data into a standard 
database (Scribe) as much as possible so that it is easily accessible to those who need it. 
Currently, there are numerous databases containing analytical data for these sites. This makes the 
accessibility to these data difficult as there are different formats, different contractors and 
different hosts for these data. It is also difficult for those who need these data to know that it 
even exists. 
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PURPOSE /SCOPE:  

The purpose of this task order is to task the contractor to 	 

The Contractor shall: 
• Task 1: Task Order Oversight. The Contractor shall provide oversight of activities 

conducted at Superfund and NPL sites as identified and assigned by TDF to ensure 
quality and timeliness of all deliverables. Additionally, the Contractor shall meet specific 
administrative and quality assurance requirements specified in this Statement of Work. 

• Task 2: Superfund Data Support. The Contractor shall provide data management 
support to EPA Region 8's remediation activities at various Superfund and NPL sites as 
specified by TDF. 

TASKS:  

Task 1-  Task Order Oversight 

Administrative Requirements  

1. Inform the TOPO via email within two days of receiving a TDF if personnel with the 
appropriate experience and skills are NOT available to complete an assignment. 

2. Perform Project Management functions associated with this Task Order and maintain all 
files and records required by this Task Order. 

3. Create and maintain applicable records especially analytical log books, laboratory 
notebooks and worksheets as applicable under this Task Order. 

4. Attend conferences, trainings, and meetings to obtain the certifications, skills, 
knowledge, and/or information required by this Task Order. 

5. Maintain all equipment and supplies related to this Task Order. Consult with the TOPO 
and/or PO if and when any equipment or supplies need replacement before making any 
purchases. Any purchases of property under the contract must be cleared through the CO 
before purchase is made. 

6. Comply with all health and safety, environmental, waste handling, and other applicable 
rules and regulations established by, but not limited to, the EPA Region 8 Laboratory 
while performing work under this Task Order. 

7. The Contractor shall prepare and deliver monthly progress and financial reports for this 
Task Order to the appropriate TOPO and PO by the 7`" of each month. 

8. Practice standard Good Laboratory Practices (GLP) for sample custody, sample handling, 
analysis, documentation, reporting, laboratory certification, laboratory hygiene, etc. The 
processes that will ensure these GLPs must be outlined in ESAT's governing Standard 
Operating Procedures (SOP). 

9. Develop, implement, annually review and maintain all Standard Operating Procedures 
(SOPs) required by this Task Order. 

Rev 9/12/13 
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Quality Assurance Requirements  
❑evelop and maintain a Quality Management Plan (QMP) and comply with all quality assurance 
requirements. 

1. Designate a Quality Assurance officer who will develop and oversee an overall quality 
assurance process to document compliance with quality control requirements specified in 
the QMP. 

2. Comply with all requirements of applicable SOPs, National Voluntary Laboratory 
Accreditation Program (NVLAP), ISO Methods and site-specific modifications andl or 
Quality Assurance Project Plans (QAPPs) as directed by EPA. 

Task 2-  Superfund Data Support 

The Contractor shall manage sample data submitted by field personnel associated with the EPA 
and their Contractors, the United States Army Corps of Engineers (USACE) and the Region 8 
State's Department of Environmental Quality (DEQ). The Contractor shall receive samples and 
generate Chains of Custody (COC) in accordance with EPA Technical Direction. 

The Contractor shall receive samples from various field crews and perform the following 
activities: 

I. Accept samples and Chains of Custody from field personnel and maintain an electronic 
process to manage sample inventory. 

2. Log all samples and sampling metadata into Scribe in accordance with EPA Region 8's 
Data Standards and the Data Management Plan. 

3. Generate Chains of Custody, for samples that are shipped to sample preparation and/ or 
analytical laboratories as designated by EPA Technical Direction. 

The Contractor shall log samples and requested preparation methodologies into Scribe and the 
Contractor's electronic document tracking system upon receipt. 

Once a sample has been prepared for analysis, the Contractor will use Scribe to generate Chain 
of Custody and ship samples to the EPA Region 8 laboratory (or other laboratory as directed by 
TDF) fox analysis. 

Data Management and Reporting Requirements: The Contractor shall produce documentation as 
required by EPA's most current version of the SOPs, the Data Management Plan, and the Site-
Wide Quality Assurance Project Plan (QAPP) applicable to that site. In addition, the Contractor 
shall load data that passes verification to the relevant Scribe database and publish this data to 
Scribe.net  within one week after receiving the analytical data. Verify, update and report all data 
in the following data tables in accordance with EPA Reporting Requirements for Tabular Data. 

This reporting requirement will require: 

■ Generating standard Electronic Data Deliverables (EDDs). 
■ Configuring and tuning Scribe to accept EDDs. 
■ Loading EDDs into a local Scribe Project established for each Site (OU or 

PRI.) 
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■ Publishing these Projects to Scribe.net. 

The Contractor shall provide data management support to EPA Region 8's remediation activities 
at Superfund and NPL Sites. 

The Contractor shall update EPA Region 8's site-specific data standards and data reporting 
requirements as specified by TDF. The Contractor shall develop SQL statements to validate 
both field and analytical data submitted by remedial contractors to meet the EPA's data standards 
and new reporting requirements at the Superfund Site. 

The Contractor shall follow the EPA Data Management Plan for the Superfund Site's (DMP) and 
its appendices. This comprehensive DMP will contain several integrated procedures related to 
different site-specific data streams and the data requirements for the respective databases. 

The Contractor shall maintain a site-specific data management infrastructure to meet the 
requirements of the DMP. This infrastructure will utilize EPA tools and systems wherever 
possible but may require the development of additional software and/or data management tools. 
These EPA tools and systems include, but are not limited to EPA's Geospatial Database, Scribe, 
Scribe.net, OSC.net, Response Manager, the FTP site, SDMS, and associated information 
distribution tools, systems and processes. 

The Contractor shall migrate historical spatial and tabular data into the Information Management 
System documented in the DMP. Data migration may require development of MS-Access Visual 
Basic, or SQL query applications. Similar software may be required for producing reports from 
legacy data sets or from SCRIBE data sets. For all future operations, the Contractor shall 
provide oversight and technical assistance to field personnel to ensure that the requirements 
defined by the EPA Region 8 Data Standards and Reporting Requirements and the DMP are 
met. 

The Contractor shall monitor the receipt of data and information from field personnel working on 
property clean ups at Superfund and NPL sites within EPA Region 8. This data includes, but is 
not limited to, field observations, sampling metadata, and other data related to EPA's 
remediation process at Superfund and NPL sites. EPA Region 8 policy requires that all field and 
laboratory personnel submit documents to the FTP site, Response Manager and possibly 
OSC.net. All tabular data to Scribe.net  and/or Response Manager. (OSC.net, Scribe, Scribe.net  
and Response Manager are EPA software products). The Contractor shall provide training and 
technical support to field personnel who are loading data to OSC.net, the FTP site, Scribe, 
Scribe.net  and Response Manager. 

The Contractor shall verify that all field personnel appropriately submit their documents and 
tabular data to the FTP site, Scribe, Scribe.net, and Response Manager by comparing all 
electronic deliverables against EPA Region 8's Data Standards. If data does not meet the 
requirements defined by the Data Standards, the Contractor shall report these issues to the data 
provider and monitor the provider's efforts to resolve these issues. ESAT shall provide technical 
assistance as required to solve all issues. 

The Contractor shall submit a Data Receipt and Data Quality Report to EPA Region 8 weekly. 
This Report shall summarize: 
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❑eliverable Contract SOW 
Task Reference 

Due No Later Than 

❑eliverables to be specified 
by TDF. 

1. The electronic deliverables that the Contractor has received from various field crews. 
2. The results of the Contractor's comparison of received deliverables against the Data 

Standards. 
3. The known progress of the efforts of data providers to resolve problems with their 

submittals. 

Deliverable & Activity Schedule 

All deliverables shall be in hard copy and electronic format, i.e. Microsoft Word, 
Excel, compact disc. 

Rev 9/12/13 
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The following additional terms and conditions are requirements of this task order: 

CONTRACTING OFFICER'S REPRESENTATIVES 

The individuals listed below are authorized representatives of the Contracting Officer for this task order. These 
individuals may issue perform Contracting Officer Representative (CUR) functions as described in the contract 
clauses Technical Direction (EPAAR 1552.237-71) and Authorized Representative of the Contract-Level COR 
(EPA-G-42-102). 

Name Role  
Task Order CUR 
Alternate Task Order COR 

Jeffrey Mosal 
Tony Selle 

OPTION PERIODS 

This task order contains option periods that the Government may exercise via unilateral task order modification by 
providing written notification to the contractor of its intent to exercise the option period at least 60 days in advance 
of the end of the current effective period. Providing this written notice does not commit the Government to exercise 
the option. If the Government failed to provide written notice within that time, the Government may exercise the 
option via bilateral task order modification. Task order option periods may only be exercised within the effective 
period of the contract. If a contract-level option period is not exercised, task order option periods may not be 
exercised beyond the final date of the contract period of performance. 

The period of performance of this task order, inclusive of all option periods is: 

Base Period 
Option Period I 
Option Period 2 
Option Period 3 
Option Period 4 
Award Term 1 
Award Term 2 

October I, 2013 — November 30, 2014 
October 1. 2014 — November 30, 2015 
October 1, 2015 — November 30, 2016 
October 1, 2016 — November 30, 2017 
October I, 2017 — November 30, 2018 
October 1, 2018 — November 30, 2019 
October 1, 2019 — November 30, 2020 

QUALITY ASSURANCE 

Performance under this task order requires the contractor to prepare a Quality Assurance Project Plan (QAPP) to be 
included as part of the task order. The contractor shall submit a QAPP with its task order proposal in accordance 
with EPA Requirements for Quality Assurance Project Plans (QAIR-5) found here: 
Imp: 	epa.gov/OU  ALITY `cis-doc 5454 nal. pdf. The contractor's QAPP must be approved by the Task Order 
Contracting Officer's Representative (TOCOR) and Quality Assurance Manager before task order award. After task 
order award. the contractor shall perform all tasks under this task order in accordance with the quality standards 
established in the QAPP. 

TRAVEL 

Performance under this task order may require travel. The contractor shall submit requests for travel in accordance 
with the contract clause Approval of Contractor Travel (EPA-H-31-104). Approval of task order proposals that include 
travel as a materials cost shall not be construed to mean the travel is approved. Separate approval for contractor travel 
shall be obtained from the Contract-Level COR, 

TRAINING 



Performance under this task order may require unique training that is allowable as a direct cost to the task order. The 
contractor shall submit requests for such training in accordance with the contract clause Approval of Training (EPA-H-
31-105). Approval of cask order proposals that include training as a materials cost shall not be construed to mean the 
training is approved. Separate approval for Contractor training shall be obtained from the Contract-Level COR. 

CONTRACTOR-ACQUIRED PROPERTY 

Performance under this task order may require the contractor to acquire items that meet the definition of property. In 
accordance with the contract, the contractor shall not fabricate or acquire, on behalf of the Government, either 
directly or indirectly through a subcontract, any item of property without prior written approval from the Contracting 
Officer. For purposes of this task order, written approval shall be sought only for items that are considered to be 
"accountable personal property" defined in Section 3.2 of the EPA Personal Property Policy & Procedures Manual 
(FMSD 4832) found at luip://intranet.epaupv.'olir/rinpolieviadssmanualsip_p-policy-procedures-manual.pdf as; 

• personal property with an acquisition cost of $5,000 or more; 
• all leased personal property (regardless of dollar value); and 
• all "sensitive items" (regardless of dollar value). "Sensitive items" are personal property items that may be 

converted to private use or have a high potential for theft, such as: laptops, projectors, cell phones, cameras, GPS 
units, electronic meters, and other technical equipment. 
Approval of task order proposals that include items considered to be accountable personal property as a materials 
cost shall not be construed to mean the items are approved. If the Contracting Officer authorizes the contractor to 
procure contractor-acquired property (CAP) under this task order, the contractor shall deliver the item(s) as a 
deliverable under this task order. The Government may decide to provide the property back to the contractor as 
government-furnished property. 

VEHICLE USAGE 

Performance under this task order may require the contractor to use motor vehicles. In deciding how to obtain 
vehicle services, the contractor shall follow the order of precedence and acquisition considerations in the contract 
clause Motor Vehicle Usage (ESAT) (CO Added). 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

 

1 	1 	104 
2. AMENDMENT/MODIFICATION NO. 

001 

3. EFFECTIVE DATE 

09/01/2014 

4. REQUISITION/PURCHASE REQ. NO. 

PR—R8-14-00352 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION FRY STE 300 
7038183233 
:HANTILLY VA 201511108 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0008 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 	 $2,000.00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

B.5 Limitation of Government's Obligation; B.8 Task Order Ordering Procedures 

E. IMPORTANT: 	Contractor 
	

X is not, 	❑ is required to sign this document and return 	 0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 08: Superfund Data Management Support 

TOPO: Jeff Mosal Max Expire Date: 08/31/2020 

The purpose of this modification is to exercise Option Period 1 (Year 2) of this task order 

and to reduce the total ceiling amount for the base period. 

The total ceiling amount for Option Period 1 (Year 2) is $111,668.46. Funds are being 

obligated to this task order from PR-R8-14-00352, in the amount of $2,000.00 for Option 

Period 1 (Year 2) to complete work under all task areas of the task order statement of work. 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Cynthia Frate 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 11 

:.. 	i 	1 .1": 1 k,': 
\ 

. k 	..'. ELECTRONIC 
filOtteruiPC 

16C. DATE SIGNED 

08/29/2014 
(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 

Previous edition unusable 
	

Prescribed by GSA 
FAR (48 CFR) 53.243 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-13-028/0008/001 
PAGE OF 

2 	I 104 

   

NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 
UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

The total ceiling amount for the Base Period 
(Year 1) 	is reduced by $10,123.46, 	from 
$110,123.46 to $100,000.00 	(the current 	funded 
amount), 	in order to align year one task orders 
and the contract base period ceiling, 	and to 
comply with the Limitation of Government's 
Obligation under task orders. 

LIST OF CHANGES: 
Reason for Modification : Exercise an Option and 
Obligate Funding 
Period Of Performance End Date changed from 
2020-08-31 to 2015-08-31 
Total Amount for this Modification: 	-$10,123.46 
New Total Amount for this Version: 	$211,668.46 
New Total Amount for this Award: 	$802,530.76 
Obligated Amount for this Modification: 	$2,000.00 
New Total Obligated Amount for this Award: 
$102,000.00 
Incremental Funded Amount changed: 	from 
$100,000.00 	to 	$102,000.00 

CHANGES FOR LINE ITEM NUMBER: 	1 
Total Amount changed from $110,123.46 to 
$100,000.00 

CHANGES FOR LINE ITEM NUMBER: 	2 
Obligated Amount for this modification: 	$2,000.00 
Incremental Funded Amount changed from $0.00 to 
$2,000.00 
Exercised option 

NEW ACCOUNTING CODE ADDED: 
Account code: 
13-TD-SALOP-303DD2-2505-0800EDOO-0034-148ALFV838-0 
01 
Amount: 	$2,000.00 
Period of Performance: 	09/30/2013 to 08/31/2015 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

002 

3. EFFECTIVE DATE 

09/24/2014 

4. REQUISITION/PURCHASE REQ. NO. 

PR—SRRPOD-14-00288 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
7038183233 
:HANTILLY VA 201511108 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0008 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

B.5 Limitation of Government's Obligation 

E. IMPORTANT: 	Contractor 
	

X is not, 	❑ is required to sign this document and return 	 0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 08: Superfund Data Management Support 

TOPO: Jeff Mosal Max Expire Date: 08/31/2020 

The purpose of this modification is to shift funds from year 1 to option period 1 year 2 

and to respectively reduce the ceiling amount for the base period. 

LIST OF CHANGES: 

Reason for Modification : Funding Only Action 

Total Amount for this Modification: -$50,000.00 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Cynthia Frate 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 11 

:.. 	i 	1 .1": 1 k,': 
\ 

. k 	..'. ELECTRONIC 

filOtteruiPC 

16C. DATE SIGNED 

09/24/2014 
(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 

Previous edition unusable 
	

Prescribed by GSA 
FAR (48 CFR) 53.243 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-13-028/0008/002 
PAGE OF 

2 	
1 2  

   

NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 
UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

New Total Amount for this Version: 	$161,668.46 
New Total Amount for this Award: 	$752,530.76 

CHANGES FOR LINE ITEM NUMBER: 	1 
Total Amount changed 
from $100,000.00 	to 	$50,000.00 
Obligated Amount for this modification: 
-$50,000.00 
Incremental Funded Amount changed from 
$100,000.00 	to 	$50,000.00 

CHANGES FOR ACCOUNTING CODE: 
13--T-SALOP-303DD2-2505-0800IJOO-0058-138ALFV837-0 
01 
Amount changed from $100,000.00 to $50,000.00 

CHANGES FOR LINE ITEM NUMBER: 	2 
Obligated Amount for this modification: 	$50,000.00 
Incremental Funded Amount changed from $2,000.00 
to 	$52,000.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
13-T-8ALOP-303DD2-2505-08001J00-0058-138ALFV837-00 
1 
Amount: 	$50,000.00 

Total Task Order Value: 	$161,668.46 
(Base 	Period: 	$50,000.00) 
(Option Period 1: 	$111,668.46) 

Total Task Order Value with all Options: 
$752,530.76 
Total Task Order Funded Amount: remains unchanged 
at 	$102,000.00 

(Base 	Period: 	$50,000.00) 
(Option Period 1: 	$52,000.00) 

Period of Performance: 	09/30/2013 to 08/31/2015 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

 

1 	1 	 2 
2. AMENDMENT/MODIFICATION NO. 

003 

3. EFFECTIVE DATE 

11/28/2014 

4. REQUISITION/PURCHASE REQ. NO. 

PR—SRRPOD-15-00060 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
7038183233 
:HANTILLY VA 201511108 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0008 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

B.5 Limitation of Government's Obligation 

E. IMPORTANT: 	Contractor 
	

X is not, 	❑ is required to sign this document and return 	 0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 08: Superfund Data Management Support 

TOPO: Jeff Mosal Max Expire Date: 08/31/2020 

The purpose of this modification is to shift funds from year 1 to option period 1 year 2. 

All other terms and conditions remain unchanged. 

LIST OF CHANGES: 

Reason for Modification : Funding Only Action 

CHANGES FOR LINE ITEM NUMBER: 1 

Obligated Amount for this modification: -$45,515.90 

Incremental Funded Amount changed from $50,000.00 to $4,484.10 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Danny Uhr 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 11 

ELECTRONIC 
5!ViATLIRE 

16C. DATE SIGNED 

11/28/2014 
(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 

Previous edition unusable 
	

Prescribed by GSA 
FAR (48 CFR) 53.243 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-13-028/0008/003 
PAGE OF 

2 	
1 2  

   

NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 
UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

CHANGES FOR ACCOUNTING CODE: 
13--T-8ALOP-303DD2-2505-08001J00-0058-138ALFV837-0 
01 
Amount changed from $50,000.00 to $4,484.10 

CHANGES FOR LINE ITEM NUMBER: 	2 
Obligated Amount for this modification: 	$45,515.90 
Incremental Funded Amount changed from $52,000.00 
to 	$97,515.90 

CHANGES FOR ACCOUNTING CODE: 
13-T-8ALOP-303DD2-2505-08001J00-0058-138ALFV837-00 
1 
Amount changed from $50,000.00 to $95,515.90 

Total Task Order Value: 	$161,668.46 
(Base 	Period: 	$50,000.00) 
(Option Period 1: 	$111,668.46) 

Total Task Order Value with all Options: 
$752,530.76 
Total Task Order Funded Amount: remains unchanged 
at 	$102,000.00 

(Base 	Period: 	$4,484.10) 
(Option Period 1: 	$97,515.90) 

Delivery Location Code: R8 
REGION 8 
US EPA REGION 8 LAB 
16194 W 45TH DRIVE 
GOLDEN CO 80403-1790 USA 

Period of Performance: 	09/30/2013 to 08/31/2015 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

004 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 

FR—SRRPOD-15-00060 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
7038183233 
:HANTILLY VA 201511108 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0008 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

X 
	B.5 Limitation of Government's Obligation 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: 	Contractor 
	

❑ is not, 	X is required to sign this document and return 	 1 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 08: Superfund Data Management Support 

TOCOR: Jeff Mosal Max Expire Date: 08/31/2020 

The purpose of this modification is to reduce the ceiling of the base period (year 1)from 

$50,000.00 by $45,515.90 to $4,484.10. 

LIST OF CHANGES: 

Reason for Modification : Supplemental Agreement for work within scope 

Total Amount for this Modification: -$45,515.90 

New Total Amount for this Version: $4,484.10 

New Total Amount for this Award: $707,014.86 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Cynthia Frate 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
- 	:. 	. 	• , 	 E LliC T F•40N.c , 	: 	•• 	.-t ,..- 	• 	: 	, 	} 	, 	. 	._ 	, 	. 

\
• 
	

:"."Y"`C  

16C. DATE SIGNED 

06/19/2015 
(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 

Previous edition unusable 
	

Prescribed by GSA 
FAR (48 CFR) 53.243 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-13-028/0008/004 
PAGE OF 

2 	
1 2  

   

NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 
QUANTITY 

(C) 
UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

CHANGES FOR LINE ITEM NUMBER: 	1 
Total Amount changed from $50,000.00 to $4,484.10 

Total Task Order Value 	(ceiling): 	$116,152.56 
(Base 	Period: 	$4,484.10) 
(Option Period 1: 	$111,668.46) 
Total Task Order Value with all 
Options:$707,014.86 
Total Task Order Funded Amount: remains unchanged 
at 	$102,000.00 
(Base 	Period: 	$4,484.10) 
(Option Period 1: 	$97,515.90) 

Period of Performance: 	09/30/2013 to 08/31/2015 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

005 

3. EFFECTIVE DATE 

09/01/2015 

4. REQUISITION/PURCHASE REQ. NO. 

PR—R8-15-00309 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
7038183233 
:HANTILLY VA 201511108 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0008 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 	 $50,000.00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

B.5 Limitation of Government's Obligation; B.8 Task Order Ordering Procedures 

E. IMPORTANT: 	Contractor 
	

X is not, 	❑ is required to sign this document and return 	  copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 08: Superfund Data Management Support 

TOCOR: Jeff Mosal Max Expire Date: 08/31/2020 

The purpose of this modification is to exercise Option Period 2 (Year 3) of this task 

order. The total ceiling amount for Option Period 2 (Year 3) is $113,693.46. Additionally 

funds are being obligated from PR-R8-15-00309, in amount of $50,000.00 to do work under all 

task areas of the Statement of Work. 

LIST OF CHANGES: 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Cynthia Frate 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
- 	:. 	. 	• , 	 E LliC T F•40N.c , 	: 	•• 	.-t ,..- 	• 	: 	, 	} 	, 	. 	._ 	, 	. 

\
• 
	

:"."Y"`C  

16C. DATE SIGNED 

08/14/2015 
(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 

Previous edition unusable 
	

Prescribed by GSA 
FAR (48 CFR) 53.243 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-13-028/0008/005 
PAGE OF 

2 	
1 2  

   

NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 
UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

Reason for Modification : Exercise an Option 
Period Of Performance End Date changed from 
31-AUG-15 to 31-AUG-16 
New Total Amount for this Version: 	$113,693.46 
New Total Amount for this Award: 	$707,014.86 
Obligated Amount for this Modification: 	$50,000.00 
New Total Obligated Amount for this Award: 
$152,000.00 
Incremental Funded Amount changed: from 
$102,000.00 	to 	$152,000.00 

CHANGES FOR LINE ITEM NUMBER: 	3 
Obligated Amount for this modification: 	$50,000.00 
Incremental Funded Amount changed from $0.00 to 
$50,000.00 
Exercised option 

CHANGES FOR DELIVERY LOCATION: R8 
Amount changed from $0.00 to $113,693.46 

NEW ACCOUNTING CODE ADDED: 
Account code: 
14-T-8ALOP-303DD2-2505-0058-158ALPV832-001 
Amount: 	$14,912.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
14-TD-8ALOP-303DD2-2505-0058-158ALFV832-002 
Amount: 	$35,088.00 

Total Task Order Value 	(ceiling): 	$229,846.02 
(Base 	Period: 	$4,484.10) 
(Option Period 1: 	$111,668.46) 
(Option Period 2: 	$113,693.46 
Total Task Order Value with all 
Options:$707,014.86 
Total Task Order Funded Amount: 	$152,000.00 
(Base 	Period: 	$4,484.10) 
(Option Period 1: 	$97,515.90) 
(Option Period 2: 	$50,000.00) 

Period of Performance: 	09/30/2013 to 08/31/2016 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

006 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 

PR—R8-15-00428 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
7038183233 
:HANTILLY VA 201511108 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0008 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 	 $20,000.00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

B.5 Limitation of Government's Obligation 

E. IMPORTANT: 	Contractor 
	

X is not, 	❑ is required to sign this document and return 	  copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 08: Superfund Data Management Support 

TOCOR: Jeff Mosal Max Expire Date: 08/31/2020 

The purpose of this modification is to obligate $20,000.00 to this task order. 

LIST OF CHANGES: 

Reason for Modification : Funding Only Action 

Obligated Amount for this Modification: $20,000.00 

New Total Obligated Amount for this Award: $172,000.00 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Cynthia Frate 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
- 	:. 	. 	• , 	 E LliC T F•40N.c , 	: 	•• 	.-t ,..- 	• 	: 	, 	} 	, 	. 	._ 	, 	. 

\ 	
:"."Y"`C  

16C. DATE SIGNED 

09/29/2015 
(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 

Previous edition unusable 
	

Prescribed by GSA 
FAR (48 CFR) 53.243 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-13-028/0008/006 
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NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 
UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

Incremental Funded Amount changed: 	from 
$152,000.00 	to 	$172,000.00 

CHANGES FOR LINE ITEM NUMBER: 	3 
Obligated Amount for this modification: 	$20,000.00 
Incremental Funded Amount changed from $50,000.00 
to 	$70,000.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
15-T-8ALOP-303DD2-2505-0001-158ALPV849-001 
Amount: 	$20,000.00 

Total Task Order Value 	(ceiling): 	$229,846.02 
(Base 	Period: 	$4,484.10) 
(Option Period 1: 	$111,668.46) 
(Option Period 2: 	$113,693.46 
Total Task Order Value with all 
Options:$707,014.86 
Total Task Order Funded Amount: 	$172,000.00 
(Base 	Period: 	$4,484.10) 
(Option Period 1: 	$97,515.90) 
(Option Period 2: 	$70,000.00) 

Period of Performance: 	09/30/2013 to 08/31/2016 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

007 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 

FR—SRRPOD-16-00046 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
7038183233 
:HANTILLY VA 201511108 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0008 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

X 
	B.5 Limitation of Government's Obligation 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: 	Contractor 
	

❑ is not, 	X is required to sign this document and return 	 1 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 08: Superfund Data Management Support 

TOCOR: Jeff Mosal Max Expire Date: 08/31/2020 

The purpose of this modification is to shift $43,505.70 from option period 1 year 2 to 

option period 2 year 3. Also, reduce the ceiling of option period 1 year 2 from $111,668.46 

to $54,010.20. All other terms and conditions remain unchanged. 

LIST OF CHANGES: 

Reason for Modification : Supplemental Agreement for work within scope 

Total Amount for this Modification: -$57,658.26 

New Total Amount for this Version: $172,000.00 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Ross Miller 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 

(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 

Previous edition unusable 
	

Prescribed by GSA 
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NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 
UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

New Total Amount for this Award: 	$649,356.60 

CHANGES FOR LINE ITEM NUMBER: 	2 
Total Amount changed 
from $111,668.46 	to 	$54,010.20 
Obligated Amount for this modification: 
-$43,505.70 
Incremental Funded Amount changed from $97,515.90 
to 	$54,010.20 

CHANGES FOR DELIVERY LOCATION: R8 
Amount changed from $111,668.46 to $54,010.20 

CHANGES FOR ACCOUNTING CODE: 
13-T-8ALOP-303DD2-2505-08001J00-0058-138ALFV837-00 
1 
Amount changed from $95,515.90 to $52,010.20 

CHANGES FOR LINE ITEM NUMBER: 	3 
Obligated Amount for this modification: 	$43,505.70 
Incremental Funded Amount changed from $70,000.00 
to 	$113,505.70 

NEW ACCOUNTING CODE ADDED: 
Account code: 
13-T-8ALOP-303DD2-2505-08001J00-0058-138ALFV837-00 
1 
Amount: 	$43,505.70 

Total Task Order Value 	(ceiling): 	$172,187.76 
(Base 	Period: 	$4,484.10) 
(Option Period 1: 	$54,010.20) 
(Option Period 2: 	$113,693.46 
Total Task Order Value with all Options:649,356.60 
Total Task Order Funded Amount: 	$172,000.00 
(Base 	Period: 	$4,484.10) 
(Option Period 1: 	$54,010.20) 
(Option Period 2: 	$113,505.70) 

Delivery Location Code: R8 
REGION 8 
US EPA REGION 8 LAB 
16194 W 45TH DRIVE 
GOLDEN CO 80403-1790 USA 

Period of Performance: 	09/30/2013 to 08/31/2016 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	4 
2. AMENDMENT/MODIFICATION NO. 

008 

3. EFFECTIVE DATE 

07/01/2016 

4. REQUISITION/PURCHASE REQ. NO. 

PR—R8-16-00200 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
1038183233 
:HANTILLY VA 201511108 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0008 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended. ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  
12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 

	
$30,000.00 

See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

X 
	B.5 Limitation of Government's Obligation; B.8 Task Order Ordering Procedures 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: 	Contractor 
	

❑ is not. 	X is required to sign this document and return 	 1 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 08: Superfund Data Management Support 

TOCOR: Jeff Mosal Max Expire Date: 06/30/2020 

The purpose of this modification is to: 

1.Exercise Option Period 3(Year 4) of the task order. The total ceiling amount for Option 

Period 3 (Year 4) is $115,968.46; 

2.Obligate funds in the amount of $30,000.00 from requisition PR-R8-16-00200 to Option 

Period 3 (Year 4) of the task order to perform work under all task areas of the Statement 

of Work. The total amount of funding available for Option Period 3 (Year 4) on the task 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Cynthia Frate 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
- 	. 	. 	• , 	 E LliC T F•40N.c , 	: 	•• 	.-t ,..- 	• 	: 	, 	} 	, 	. 	._ 	, 	. 

\• 	 :"."Y"`C  

16C. DATE SIGNED 

06/30/2016 
(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 

Previous edition unusable 
	

Prescribed by GSA 

FAR (48 CFR) 53.243 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 
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NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

order has increased by $30,000.00 from $0.00 to 

$30,000.00; 	and, 

3.The Task Order Additional Terms and Conditions 

entitled, 	Option Periods, 	is deleted in its 

entirety and the following is substituted in lieu 

thereof: 	(See Continuation Page 4) 

LIST OF CHANGES: 

Reason for Modification : Exercise an Option 

Period Of Performance End Date changed from 

31-AUG-16 to 30-JUN-17 

Total Amount for this Modification: 	$0.00 

New Total Amount for this Award: 	$649,356.60 

Obligated Amount for this Modification: 	$30,000.00 

New Total Obligated Amount for this Award: 

$202,000.00 

Incremental Funded Amount changed from 

$172,000.00 	to 	$202,000.00 

Buyer changed from Kenneth Irby to Saul Simmons 

Maximum Potential Expiration Date changed to : 

06/30/2020 

CHANGES FOR LINE ITEM NUMBER: 	3 

Description changed from Task Order Option Period 

2 Contract Base Period - Year 3 Period of 

Performance: 	09/01/2015-08/31/2016 to Task Order 

Option Period 2 Contract Base Period - Year 3 

Period of Performance: 	09/01/2015-06/30/2016 

End Date changed from 31-AUG-16 to 30-JUN-16 

CHANGES FOR LINE ITEM NUMBER: 	4 

Description changed from Task Order Option Period 

3 Contract Option Period 1- Year 4 Period of 

Performance: 	09/01/2016-08/31/2017 to Task Order 

Option Period 3 Contract Option Period 1- Year 4 

Period of Performance: 	07/01/2016-06/30/2017 

Obligated Amount for this modification: 	$30,000.00 

Incremental Funded Amount changed from $0.00 to 

$30,000.00 

Start Date changed from 01-SEP-16 to 01-JUL-16 

End Date changed from 31-AUG-17 to 30-JUN-17 

Exercised option 

NEW ACCOUNTING CODE ADDED: 

Account code: 

16-T-8ALOP-303DD2-2505-0058-168ALPV828-001 

DCN-LinelD 168ALPV828-001 

Continued 	... 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 

FAR (48 CFR) 53.110 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-13-028/0008/008 
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3 	
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NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

Amount: 	$30,000.00 

CHANGES FOR LINE ITEM NUMBER: 	5 

Description changed from Task Order Option Period 

4 Contract Option Period 1- Year 5 Period of 

Performance: 	09/01/2017-08/31/2018 to Task Order 

Option Period 4 Contract Option Period 1- Year 5 

Period of Performance: 	07/01/2017-06/30/2018 

Start Date changed from 01-SEP-16 to 01-JUL-17 

End Date changed from 31-AUG-17 to 30-JUN-18 

CHANGES FOR LINE ITEM NUMBER: 	6 

Description changed from Task Order Award Term 1 

Contract Award Term 1- Year 6 Period of 

Performance: 	09/01/2018-08/31/2019 to Task Order 

Award Term 1 Contract Award Term 1- Year 6 Period 

of Performance: 	07/01/2018-06/30/2019 

Start Date changed from 01-SEP-18 to 01-JUL-18 

End Date changed from 31-AUG-19 to 30-JUN-19 

CHANGES FOR LINE ITEM NUMBER: 	7 

Description changed from Task Order Award Term 2 

Contract Award Term 1- Year 7 Period of 

Performance: 	09/01/2019-08/31/2020 to Task Order 

Award Term 2 Contract Award Term 1- Year 7 Period 

of Performance: 	07/01/2019-06/30/2020 

Start Date changed from 01-SEP-19 to 01-JUL-19 

End Date changed from 31-AUG-20 to 30-JUN-20 

Total Task Order Value 	(ceiling): 	$288,156.22 

(Base 	Period: 	$4,484.10) 

(Option Period 1: 	$54,010.20) 

(Option Period 2: 	$113,693.46) 

(Option Period 3: 	$115,968.46) 

Total Task Order Value with all Options: 

$649,356.60 

Total Task Order Funded Amount: 	$202,000.00 

(Base 	Period: 	$4,484.10) 

(Option Period 1: 	$54,010.20) 

(Option Period 2: 	$113,505.70) 

(Option Period 3: 	$30,000) 

Period of Performance: 	09/30/2013 to 06/30/2017 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 

FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

009 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 

PR—R8-16-00359 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
1038183233 
:HANTILLY VA 201511108 

00  
9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0008 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended. ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  
12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 

	
$155.00 

See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

X 
	B.5 Limitation of Government's Obligation (EPA—B-32-103) Tailored 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: 	Contractor 
	

❑ is not. 	X is required to sign this document and return 	 1 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 08: Superfund Data Management Support 

TOCOR: Jeff Mosal Max Expire Date: 06/30/2020 

The purpose of this modification is to: 

1. De-obligate funds in the amount of $3,932.00 from Option Period 2 (Year 3). 

2. Add incremental funds in the amount of $4,087.00 from Requisition PR-R8-16-00359 to 

Option Period 2 (Year 3) of the Task Order to perform work under all task areas of the task 

order statement of work. 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Cynthia Frate 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 

(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 

Previous edition unusable 
	

Prescribed by GSA 

FAR (48 CFR) 53.243 
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EP-W-13-028/0008/009 
PAGE 	OF 

2 	
1 2  

   

NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

The de-obligation and obligation put into effect 

by this modification result in a net increase of 

$155.00. Accordingly, 	the total amount of funding 

available for Option Period 2 	(Year 3) 	on the 

Task Order has been increased by $155.00, 	from 

$202,000.00 	to 	$202,155.00. 

LIST OF CHANGES: 

Reason for Modification : Supplemental Agreement 

for work within scope 

Obligated Amount for this Modification: 	$155.00 

New Total Obligated Amount for this Award: 

$202,155.00 

Incremental Funded Amount changed from 

$202,000.00 	to 	$202,155.00 

CHANGES FOR LINE ITEM NUMBER: 	3 

Obligated Amount for this modification: 	$155.00 

Incremental Funded Amount changed from 

$113,505.70 	to 	$113,660.70 

CHANGES FOR ACCOUNTING CODE: 

13-T-8ALOP-303DD2-2505-0800IJOO-0058-138ALFV837-00 

1 

Amount changed from $43,505.70 to $39,573.70 

NEW ACCOUNTING CODE ADDED: 

Account code: 

16-TR2B-08L-303DD2-2505-0808LA05-0002-1608L5P859-0 

01 

Job # 	(Site/Project) 	0808LAOS 

DCN-LinelD 1608LSP859-001 

Amount: 	$4,087.00 

Total Task Order Value: 	$288,156.22 

(Base 	Period: 	$4,484.10) 

(Option Period 1: 	$54,010.20) 

(Option Period 2: 	$113,693.46) 

(Option Period 3: 	$115,968.46) 

Total Task Order Value with all Options: 

$649,356.60 

Total Task Order Funded Amount: 	$202,155.00 

(Base 	Period: 	$4,484.10) 

(Option Period 1: 	$54,010.20) 

(Option Period 2: 	$113,660.70) 

(Option Period 3: 	$30,000) 

Period of Performance: 	09/30/2013 to 06/30/2017 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 

FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

010 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 

PR—R8-16-00397 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
1038183233 
:HANTILLY VA 201511108 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0008 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended. ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  
12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 

	
$22,000.00 

See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

B.5 Limitation of Government's Obligation (EPA—B-32-103) Tailored 

E. IMPORTANT: 	Contractor 
	

X is not. 	❑ is required to sign this document and return 	  copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 08: Superfund Data Management Support 

TOCOR: Jeff Mosal Max Expire Date: 06/30/2020 

The purpose of this modification is to add incremental funds in the amount of $22,000.00 

from Requisition PR-R8-16-00397 to Option Period 3 (Year 4) of the Task Order to perform 

work under all task areas of the Task Order Statement of Work. 

The total amount of funding available for Option Period 3 (Year 4) on the Task Order has 

been increased by $22,000.00, from $30,000.00 to $52,000.00. 

LIST OF CHANGES: 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Cynthia Frate 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
- 	. 	. 	• , 	 E LliC T F•40N.c , 	: 	•• 	.-t ,..- 	• 	: 	, 	} 	, 	. 	._ 	, 	. 

\• 	 :"."Y"`C  

16C. DATE SIGNED 

09/26/2016 
(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 

Previous edition unusable 
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CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-13-028/0008/010 
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NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

Reason for Modification : Funding Only Action 

Obligated Amount for this Modification: 	$22,000.00 

New Total Obligated Amount for this Award: 

$224,155.00 

Incremental Funded Amount changed from 

$202,155.00 	to 	$224,155.00 

CHANGES FOR LINE ITEM NUMBER: 	4 

Obligated Amount for this modification: 	$22,000.00 

Incremental Funded Amount changed from $30,000.00 

to 	$52,000.00 

NEW ACCOUNTING CODE ADDED: 

Account code: 

16-T-8ALOP-303DD2-2505-0058-168ALPV850-001 

Job # 	(Site/Project) 	0800IJ00 

DCN-LinelD 168ALPV850-001 

Amount: 	$22,000.00 

Total Task Order Value: 	$288,156.22 

(Base 	Period: 	$4,484.10) 

(Option Period 1: 	$54,010.20) 

(Option Period 2: 	$113,693.46) 

(Option Period 3: 	$115,968.46) 

Total Task Order Value with all Options: 

$649,356.60 

Total Task Order Funded Amount: 	$224,155.00 

(Base 	Period: 	$4,484.10) 

(Option Period 1: 	$54,010.20) 

(Option Period 2: 	$113,660.70) 

(Option Period 3: 	$52,000.00) 

Period of Performance: 	09/30/2013 to 06/30/2017 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 

FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	3 
2. AMENDMENT/MODIFICATION NO. 

011 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 

FR—SRRPOD-17-00032 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
1038183233 
:HANTILLY VA 201511108 

00  
9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0008 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended. ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  
12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

B.5 Limitation of Government's Obligation (EPA—B-32-103) Tailored 

E. IMPORTANT: 	Contractor 
	

❑ is not. 	X is required to sign this document and return 	 1 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 08: Superfund Data Management Support 

Modification 11: Shift of Funds from Option Period 2(Year 3) to Option Period 3 (Year 4) 

TOCOR: Jeff Mosal Max Expire Date: 06/30/2020 

The purpose of this modification is to shift funds in the amount of $38,692.70 from the 

Option Period 2 (Year 3) to Option Period 3 (Year 4). The funds are being shifted to 

perform work under all task areas of the task order Statement of Work. 

The total amount of funding available on the task order, $649,356.60, remains unchanged. 

LIST OF CHANGES: 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Marneice Wise 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 

..- ,....,Q,..F,  

.SIN1,1" UR L 

16C. DATE SIGNED 

10/28/2016 
(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
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CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 
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NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

Reason for Modification : Supplemental Agreement 

for work within scope 

Total Amount for this Modification: 	$0.00 

New Total Amount for this Award: 	$649,356.60 

CHANGES FOR LINE ITEM NUMBER: 	3 

Obligated Amount for this modification: 

-$38,692.70 

Incremental Funded Amount changed from 

$113,660.70 	to 	$74,968.00 

CHANGES FOR ACCOUNTING CODE: 

14-TD-8AL0E-303DD2-2505-0800IJ00-0058-158ALFV832-0 

02 

Amount changed from $35,088.00 to $15,081.30 

CHANGES FOR ACCOUNTING CODE: 

15-T-8AL0E-303DD2-2505-0001-158ALFV849-001 

Amount changed from $20,000.00 to $1,314.00 

CHANGES FOR LINE ITEM NUMBER: 	4 

Obligated Amount for this modification: 	$38,692.70 

Incremental Funded Amount changed from $52,000.00 

to 	$90,692.70 

NEW ACCOUNTING CODE ADDED: 

Account code: 

14-TD-8AL0E-303DD2-2505-0800IJ00-0058-158ALFV832-0 

02 

Job # 	(Site/Project) 	0800IJ00 

DCN-LinelD 158ALPV832-002 

Amount: 	$20,006.70 

NEW ACCOUNTING CODE ADDED: 

Account code: 

15-T-8AL0E-303DD2-2505-085MTA00-0001-158ALFV849-00 

1 

Job # 	(Site/Project) 	085MTA00 

DCN-LinelD 158ALPV849-001 

Amount: 	$18,686.00 

Total Task Order Value: 	$288,156.22 

(Base 	Period: 	$4,484.10) 

(Option Period 1: 	$54,010.20) 

(Option Period 2: 	$113,693.46) 

(Option Period 3: 	$115,968.46) 

Total Task Order Value with all Options: 

$649,356.60 

Total Task Order Funded Amount: 	$224,155.00 

(Base 	Period: 	$4,484.10) 

Continued 	... 

NSN 7540-01-152 8067 
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CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-13-028/0008/011 3 

PAGE 	OF 

I 3  

   

NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

(Option Period 1: 	$54,010.20) 

(Option Period 2: 	$74,968.00) 

(Option Period 3: 	$90,692.70) 

Period of Performance: 	09/30/2013 to 06/30/2017 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 

FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

012 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 

FR—R8-17-00011 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
1038183233 
:HANTILLY VA 201511108 

(x) 
 

9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0008 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended. ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  
12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 

	
$786.40 

See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

B.5 Limitation of Government's Obligation (EPA—B-32-103) Tailored 

E. IMPORTANT: 	Contractor 
	

❑ is not. 	X is required to sign this document and return 	 1 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 08: Superfund Data Management Support 

TOCOR: Jeff Mosal Max Expire Date: 06/30/2020 

The purpose of this modification is to add incremental funds in the amount of $786.40 from 

PR-R8-17-00011 to Option Period 3 (Year 4) of the Task Order to do work under all task 

areas of the Task Order Statement of Work; 

The total amount of funding available for Option Period 3 (Year 4) on the Task Order has 

been increased by $ 786.40 from $90,692.70 to $91,479.10. 

LIST OF CHANGES: 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Marneice Wise 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 

..- ,....,Q,..F,  

.SIN1,1" UR L 

16C. DATE SIGNED 

10/31/2016 
(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 

Previous edition unusable 
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CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 
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NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

Reason for Modification : Funding Only Action 

Obligated Amount for this Modification: 	$786.40 

New Total Obligated Amount for this Award: 

$224,941.40 

Incremental Funded Amount changed from 

$224,155.00 	to 	$224,941.40 

CHANGES FOR LINE ITEM NUMBER: 	4 

Obligated Amount for this modification: 	$786.40 

Incremental Funded Amount changed from $90,692.70 

to 	$91,479.10 

NEW ACCOUNTING CODE ADDED: 

Account code: 

17-TR2B-08L-303DD2-2505-0002-1708LSP800-001 

Job # 	(Site/Project) 	0808LAOS 

DCN-LinelD 1708LSP800-001 

Amount: 	$786.40 

Total Task Order Value: 	$288,156.22 

(Base 	Period: 	$4,484.10) 

(Option Period 1: 	$54,010.20) 

(Option Period 2: 	$113,693.46) 

(Option Period 3: 	$115,968.46) 

Total Task Order Value with all Options: 

$649,356.60 

Total Task Order Funded Amount: 	$224,941.40 

(Base 	Period: 	$4,484.10) 

(Option Period 1: 	$54,010.20) 

(Option Period 2: 	$74,968.00) 

(Option Period 3: 	$91,479.10) 

Delivery Location Code: R8 

REGION 8 

US EPA REGION 8 LAB 

16194 W 45TH DRIVE 

GOLDEN CO 80403-1790 USA 

Period of Performance: 	09/30/2013 to 06/30/2017 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 

FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

013 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 

PR—R8-17-00055 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
1038183233 
:HANTILLY VA 201511108 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0008 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended. ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  
12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 

	
$4,000.00 

See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

B.5 Limitation of Government's Obligation (EPA—B-32-103) Tailored 

E. IMPORTANT: 	Contractor 
	

X is not. 	❑ is required to sign this document and return 	  copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 08: Superfund Data Management Support 

TOCOR: Jeff Mosal Max Expire Date: 06/30/2020 

The purpose of this modification is to add incremental funds in the amount of $ 4000.00 

from PR-R8-17-00055 to Option Period 3 (Year 4) of the Task Order to do work under all task 

areas of the Task Order Statement of Work. 

The total amount of funding available for Option Period 3 (Year 4) on the Task Order has 

been increased by $ 4000.00 from $91,479.10 to $95,479.10. 

LIST OF CHANGES: 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Danny Uhr 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 

1› —77 	
ELECTRONIC 
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16C. DATE SIGNED 

01/19/2017 
(Signature of person authorized to sign) (Signature of Contracting Officer) 
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TECHLAW INC 

ITEM NO. 

(A) 
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(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

Reason for Modification : Funding Only Action 

Obligated Amount for this Modification: 	$4,000.00 

New Total Obligated Amount for this Award: 

$228,941.40 

Incremental Funded Amount changed from 

$224,941.40 	to 	$228,941.40 

CHANGES FOR LINE ITEM NUMBER: 	4 

Obligated Amount for this modification: 	$4,000.00 

Incremental Funded Amount changed from $91,479.10 

to 	$95,479.10 

NEW ACCOUNTING CODE ADDED: 

Account code: 

17-TR2B-08L-303DD2-2505-0001-1708LSP809-001 

Job # 	(Site/Project) 	08MBLA00 

DCN-LinelD 1708LSP809-001 

Amount: 	$4,000.00 

Total Task Order Value: 	$288,156.22 

(Base 	Period: 	$4,484.10) 

(Option Period 1: 	$54,010.20) 

(Option Period 2: 	$113,693.46) 

(Option Period 3: 	$115,968.46) 

Total Task Order Value with all Options: 

$649,356.60 

Total Task Order Funded Amount: 	$228,941.40 

(Base 	Period: 	$4,484.10) 

(Option Period 1: 	$54,010.20) 

(Option Period 2: 	$74,968.00) 

(Option Period 3: 	$95,479.10) 

Period of Performance: 	09/30/2013 to 06/30/2017 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

014 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 

PR—R8-17-00086 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
WILLIAM JEFFERSON CLINTON BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
1038183233 
:HANTILLY VA 201511108 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0008 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended. ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  
12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 

	
$18,000.00 

See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

B.5 Limitation of Government's Obligation (EPA—B-32-103) Tailored 

E. IMPORTANT: 	Contractor 
	

X is not. 	❑ is required to sign this document and return 	  copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 08: Superfund Data Management Support 

TOCOR: Jeff Mosal Max Expire Date: 06/30/2020 

The purpose of this modification is to obligate $18,000,00 to Option Period 3 (Year 4) of 

this task order. Funding for Option Period 3 (Year 4) is hereby increased from $95,479.10 

by $18,000.00 to $113,479.10. Total task order funding is hereby increased from $228,941.40 

by $18,000.00 to $246,941.40. 

LIST OF CHANGES: 

Reason for Modification : Funding Only Action 

Obligated Amount for this Modification: $18,000.00 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Ross Miller 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
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(Signature of person authorized to sign) (Signature of Contracting Officer) 
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NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

New Total Obligated Amount for this Award: 

$246,941.40 

Incremental Funded Amount changed: 	from 

$228,941.40 	to 	$246,941.40 

CHANGES FOR LINE ITEM NUMBER: 	4 

Obligated Amount for this modification: 	$18,000.00 

Incremental Funded Amount changed from $95,479.10 

to 	$113,479.10 

NEW ACCOUNTING CODE ADDED: 

Account code: 

17-1-8ALOP-303DD2-2505-0001-178ALPV815-001 

Beginning FiscalYear 17 

Ending Fiscal Year 

Fund 	(Appropriation) 	T 

Budget Organization 8ALOP 

Program 	(PRC) 	303DD2 

Budget 	(BOC) 	2505 

Job # 	(Site/Project) 	A8M51J00 

Cost Organization C001 

DCN-LinelD 178ALPV815-001 

Amount: 	$18,000.00 

Total Task Order Value: 	$288,156.22 

(Base 	Period: 	$4,484.10) 

(Option Period 1: 	$54,010.20) 

(Option Period 2: 	$113,693.46) 

(Option Period 3: 	$115,968.46) 

Total Task Order Value with all Options: 

$649,356.60 

Total Task Order Funded Amount: 	$246,941.40 

(Base 	Period: 	$4,484.10) 

(Option Period 1: 	$54,010.20) 

(Option Period 2: 	$74,968.00) 

(Option Period 3: 	$113,479.10) 

Period of Performance: 	09/30/2013 to 06/30/2017 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 

FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

015 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 

PR—R8-17-00154 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
WILLIAM JEFFERSON CLINTON BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
1038183233 
:HANTILLY VA 201511108 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0008 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended. ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  
12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 

	
$2,489.36 

See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

B.5 Limitation of Government's Obligation (EPA—B-32-103) Tailored 

E. IMPORTANT: 	Contractor 
	

X is not. 	❑ is required to sign this document and return 	  copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 08: Superfund Data Management Support 

TOCOR: Jeff Mosal Max Expire Date: 06/30/2020 

The purpose of this modification is to obligate $2,489.36 to Option Period 3 (Year 4) of 

this task order. Funding for Option Period 3 (Year 4) is hereby increased from $113,479.10 

by $2,489.36 to $115,968.46. The total task order funding is hereby increased from 

$246,941.40 by $2,489.36 to $249,430.76. 

LIST OF CHANGES: 

Reason for Modification : Funding Only Action 

Obligated Amount for this Modification: $2,489.36 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Ross Miller 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
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(E) 
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New Total Obligated Amount for this Award: 

$249,430.76 

Incremental Funded Amount changed from 

$246,941.40 	to 	$249,430.76 

CHANGES FOR LINE ITEM NUMBER: 	4 

Obligated Amount for this modification: 	$2,489.36 

Incremental Funded Amount changed from 

$113,479.10 	to 	$115,968.46 

NEW ACCOUNTING CODE ADDED: 

Account code: 

17-T-8ALOP-303DD2-2505-0058-178ALPV827-001 

Job # 	(Site/Project) 	0800IJ00 

DCN-LinelD 178ALPV827-001 

Amount: 	$2,489.36 

Total Task Order Value: 	$288,156.22 

(Base 	Period: 	$4,484.10) 

(Option Period 1: 	$54,010.20) 

(Option Period 2: 	$113,693.46) 

(Option Period 3: 	$115,968.46) 

Total Task Order Value with all Options: 

$649,356.60 

Total Task Order Funded Amount: 	$249,430.76 

(Base 	Period: 	$4,484.10) 

(Option Period 1: 	$54,010.20) 

(Option Period 2: 	$74,968.00) 

(Option Period 3: 	$115,968.46) 

Period of Performance: 	09/30/2013 to 06/30/2017 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 

FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	3 
2. AMENDMENT/MODIFICATION NO. 

016 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 

See Schedule 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
WILLIAM JEFFERSON CLINTON BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
1038183233 
:HANTILLY VA 201511108 

(x) 
 

9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0008 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended. ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  
12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 

	
$10,000.00 

See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

B.5 Limitation of Government's Obligation (EPA—B-32-103) Tailored 

E. IMPORTANT: 	Contractor 
	

X is not. 	❑ is required to sign this document and return 	  copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 08: Superfund Data Management Support 

TOCOR: Jeff Mosal Max Expire Date: 06/30/2020 

The purpose of modification is to: 

1.Exercise Option Period 4(Year 5) of the task order. The total ceiling amount for Option 

Period 4 (Year 5) is $117,993.46; 

2.Obligate funds in the amount of $10,000.00 from requisition PR-R8-17-00247, 

PR-R8-17-00245, PR-R8-17-00273, PR-R8-17-00274 to Option Period 4 (Year 5) of the task 

order to perform work under all task areas of the Statement of Work. The total amount of 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Ross Miller 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
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NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 
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(B) 
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(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

funding available for Option Period 4 	(Year 5) 	on 

the task order has increased by $10,000.00 from 

$0.00 	to 	$10,000.00. 

LIST OF CHANGES: 

Reason for Modification : Exercise an Option 

Period Of Performance End Date changed from 

30-JUN-17 to 30-JUN-18 

Total Amount for this Modification: 	$0.00 

New Total Amount for this Version: 	$117,993.46 

New Total Amount for this Award: 	$649,356.60 

Obligated Amount for this Modification: 	$10,000.00 

New Total Obligated Amount for this Award: 

$259,430.76 

Incremental Funded Amount changed from 

$249,430.76 	to 	$259,430.76 

CHANGES FOR LINE ITEM NUMBER: 	5 

Obligated Amount for this modification: 	$10,000.00 

Incremental Funded Amount changed from $0.00 to 

$10,000.00 

Exercised option 

CHANGES FOR DELIVERY LOCATION: R8 

Amount changed from $0.00 to $117,993.46 

NEW ACCOUNTING CODE ADDED: 

Account code: 

17-TR2B-08L-303DD2-2505-0001-1708L5P831-001 

Job # 	(Site/Project) 	08MBLA00 

DCN-LinelD 1708LSP831-001 

Amount: 	$4,000.00 

NEW ACCOUNTING CODE ADDED: 

Account code: 

17-TR2B-08L-303DD2-2505-0002-1708L5P828-001 

Job # 	(Site/Project) 	0808LAOS 

DCN-LinelD 1708LSP828-001 

Amount: 	$5,000.00 

NEW ACCOUNTING CODE ADDED: 

Account code: 

17-TR2B-08L-303DD2-2505-0002-1708L5P837-001 

Job # 	(Site/Project) 	0819IJ00 

DCN-LinelD 1708LSP837-001 

Amount: 	$500.00 

Continued 	... 

NSN 7540-01-152 8067 
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NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

NEW ACCOUNTING CODE ADDED: 

Account code: 

17-TR2B-08L-303DD2-2505-0001-1708LSP836-001 

Job # 	(Site/Project) 	08381J00 

DCN-LinelD 1708LSP836-001 

Amount: 	$500.00 

Total Task Order Value: 	$406,149.68 

(Base 	Period: 	$4,484.10) 

(Option Period 1: 	$54,010.20) 

(Option Period 2: 	$113,693.46) 

(Option Period 3: 	$115,968.46) 

(Option Period 4: 	117,993.46) 

Total Task Order Value with all Options: 

$649,356.60 

Total Task Order Funded Amount: 	$259,430.76 

(Base 	Period: 	$4,484.10) 

(Option Period 1: 	$54,010.20) 

(Option Period 2: 	$74,968.00) 

(Option Period 3: 	$115,968.46) 

(Option Period 4: 	$10,000.00) 

Delivery Location Code: R8 

REGION 8 

US EPA REGION 8 LAB 

16194 W 45TH DRIVE 

GOLDEN CO 80403-1790 USA 

Period of Performance: 	09/30/2013 to 06/30/2018 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 

FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

017 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 

PR—R8-17-00272 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
WILLIAM JEFFERSON CLINTON BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
1038183233 
:HANTILLY VA 201511108 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0008 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended. ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  
12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 

	
$15,510.64 

See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

B.5 Limitation of Government's Obligation (EPA—B-32-103) Tailored 

E. IMPORTANT: 	Contractor 
	

X is not. 	❑ is required to sign this document and return 	  copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 08: Superfund Data Management Support 

TOCOR: Jeff Mosal Max Expire Date: 06/30/2020 

The purpose of this modification is to obligate $15,510.64 to Option Period 4 (Year 5) of 

this task order. Funding for Option Period 4 (Year 5) is hereby increased by $15,510.64 

from 10,000.00 to $25,510.64. The total task order funding is hereby increased from 

$259,430.76 by $15,510.64 to $274,941.40. 

LIST OF CHANGES: 

Reason for Modification : Funding Only Action 

Obligated Amount for this Modification: $15,510.64 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Ross Miller 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 

•
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16C. DATE SIGNED 

07/06/2017 
(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 

Previous edition unusable 
	

Prescribed by GSA 

FAR (48 CFR) 53.243 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-13-028/0008/017 
PAGE 	OF 

2 	
1 2  

   

NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

New Total Obligated Amount for this Award: 

$274,941.40 

Incremental Funded Amount changed from 

$259,430.76 	to 	$274,941.40 

CHANGES FOR LINE ITEM NUMBER: 	5 

Obligated Amount for this modification: 	$15,510.64 

Incremental Funded Amount changed from $10,000.00 

to 	$25,510.64 

NEW ACCOUNTING CODE ADDED: 

Account code: 

17-T-8ALOP-303DD2-2502-0058-178ALPV840-001 

Job # 	(Site/Project) 	0800IJO0 

DCN-LinelD 178ALPV840-001 

Amount: 	$15,510.64 

Total Task Order Value: 	$406,149.68 

(Base 	Period: 	$4,484.10) 

(Option Period 1: 	$54,010.20) 

(Option Period 2: 	$113,693.46) 

(Option Period 3: 	$115,968.46) 

(Option Period 4: 	117,993.46) 

Total Task Order Value with all Options: 

$649,356.60 

Total Task Order Funded Amount: 	$274,941.40 

(Base 	Period: 	$4,484.10) 

(Option Period 1: 	$54,010.20) 

(Option Period 2: 	$74,968.00) 

(Option Period 3: 	$115,968.46) 

(Option Period 4: 	$25,510.64) 

Delivery Location Code: R8 

REGION 8 

US EPA REGION 8 LAB 

16194 W 45TH DRIVE 

GOLDEN CO 80403-1790 USA 

Period of Performance: 	09/30/2013 to 06/30/2018 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 

FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	3 
2. AMENDMENT/MODIFICATION NO. 

018 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 

FR—SRRPOD-17-00262 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
WILLIAM JEFFERSON CLINTON BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
1038183233 
:HANTILLY VA 201511108 

(x) 
 

9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0008 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended. ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  
12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

B.5 Limitation of Government's Obligation (EPA—B-32-103) Tailored 

E. IMPORTANT: 	Contractor 
	

X is not. 	❑ is required to sign this document and return 	  copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 08: Superfund Data Management Support 

TOCOR: Jeff Mosal Max Expire Date: 06/30/2020 

The purpose of this modification is to: 

1) Shift funds in the amount of $15,253.42 from Option Period 3 (Year 4) to Option Period 4 

(Year 5). 

2) Adjust the ceiling in Option Period 3 (Year 4) to match the actual obligated amount for 

Option Period 3. 

LIST OF CHANGES: 

Reason for Modification : Funding Only Action 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Ross Miller 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 

(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 

Previous edition unusable 
	

Prescribed by GSA 

FAR (48 CFR) 53.243 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-13-028/0008/018 
PAGE 	OF 

2 	
I 3  

   

NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

Total Amount for this Modification: 	$0.00 

New Total Amount for this Version: 	$233,961.92 

New Total Amount for this Award: 	$649,356.60 

CHANGES FOR LINE ITEM NUMBER: 	4 

Obligated Amount for this modification: 

-$15,253.42 

Incremental Funded Amount changed from 

$115,968.46 	to 	$100,715.04 

CHANGES FOR ACCOUNTING CODE: 

15-T-8ALOP-303DD2-2505-085MTA00-0001-158ALFV849-00 

1 

Amount changed from $18,686.00 to $17,522.80 

CHANGES FOR ACCOUNTING CODE: 

17-TR2B-08L-303DD2-2505-0002-1708LSP800-001 

Amount changed from $786.40 to $0.00 

CHANGES FOR ACCOUNTING CODE: 

17-TR2B-08L-303DD2-2505-0001-1708LSP809-001 

Amount changed from $4,000.00 to $2,649.60 

CHANGES FOR ACCOUNTING CODE: 

17-T-8ALOP-303DD2-2505-0001-178ALFV815-001 

Amount changed from $18,000.00 to $7,257.60 

Percent changed from 15.52146 to 6.25825 

CHANGES FOR ACCOUNTING CODE: 

17-T-8ALOP-303DD2-2505-0058-178ALPV827-001 

Amount changed from $2,489.36 to $1,278.34 

CHANGES FOR LINE ITEM NUMBER: 	5 

Obligated Amount for this modification: 	$15,253.42 

Incremental Funded Amount changed from $25,510.64 

to 	$40,764.06 

NEW ACCOUNTING CODE ADDED: 

Account code: 

15-T-8ALOP-303DD2-2505-085MTA00-0001-158ALFV849-00 

1 

Job # 	(Site/Project) 	085MTA00 

DCN-LinelD 158ALPV849-001 

Amount: 	$1,163.20 

NEW ACCOUNTING CODE ADDED: 

Account code: 

17-TR2B-08L-303DD2-2505-0808LA05-0002-1708L5P800-0 

01 

Job # 	(Site/Project) 	0808LAOS 

Continued 	... 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 

FAR (48 CFR) 53.110 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-13-028/0008/018 
PAGE 	OF 

3 	
I 3  

   

NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

DCN-LinelD 1708LSP800-001 

Amount: 	$786.40 

NEW ACCOUNTING CODE ADDED: 

Account code: 

17-TR2B-08L-303DD2-2505-08MBLA00-0001-1708LSP809-0 

01 

Job # 	(Site/Project) 	08MBLA00 

DCN-LinelD 1708LSP809-001 

Amount: 	$1,350.40 

NEW ACCOUNTING CODE ADDED: 

Account code: 

17-1-8ALOP-303DD2-2505-A8M51J00-0001-178ALFV815-00 

1 

Job # 	(Site/Project) 	A8M51J00 

DCN-LinelD 178ALPV815-001 

Amount: 	$10,742.40 

NEW ACCOUNTING CODE ADDED: 

Account code: 

17-1-8ALOP-303DD2-2505-08001J00-0058-178ALFV827-00 

1 

Job # 	(Site/Project) 	0800IJ00 

DCN-LinelD 178ALPV827-001 

Amount: 	$1,211.02 

Total Task Order Value: 	$390,896.26 

(Base 	Period: 	$4,484.10) 

(Option Period 1: 	$54,010.20) 

(Option Period 2: 	$113,693.46) 

(Option Period 3: 	$100,715.04) 

(Option Period 4: 	$117,993.46) 

Total Task Order Value with all Options: 

$649,356.60 

Total Task Order Funded Amount: 	$274,941.40 

(Base 	Period: 	$4,484.10) 

(Option Period 1: 	$54,010.20) 

(Option Period 2: 	$74,968.00) 

(Option Period 3: 	$100,715.04) 

(Option Period 4: 	$40,764.06) 

Period of Performance: 	09/30/2013 to 06/30/2018 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 

FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

019 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 

See Schedule 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
WILLIAM JEFFERSON CLINTON BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
1038183233 
:HANTILLY VA 201511108 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0008 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended. ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  
12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 

	
$30,267.00 

See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

B.5 Limitation of Government's Obligation (EPA—B-32-103) Tailored 

E. IMPORTANT: 	Contractor 
	

X is not. 	❑ is required to sign this document and return 	  copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 08: Superfund Data Management Support 

TOCOR: Jeff Mosal Max Expire Date: 06/30/2020 

The purpose of this modification is to obligate $30,267.00 to Option Period 4 (Year 5) of 

this task order. Funding for Option Period 4 (Year 5) is hereby increased by $30,267.00 

from $40,764.06 to $71,031.06. The total task order funding is hereby increased from 

$274,941.40 by $30,267.00 to $305,208.40. 

LIST OF CHANGES: 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Ross Miller 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
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16C. DATE SIGNED 

09/01/2017 
(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 

Previous edition unusable 
	

Prescribed by GSA 

FAR (48 CFR) 53.243 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-13-028/0008/019 
PAGE 	OF 

2 	
1 2  

   

NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

Reason for Modification : Funding Only Action 

Total Amount for this Modification: 	$0.00 

New Total Amount for this Version: 	$117,993.46 

New Total Amount for this Award: 	$634,103.18 

Obligated Amount for this Modification: 	$30,267.00 

New Total Obligated Amount for this Award: 

$305,208.40 

Incremental Funded Amount changed: 	from 

$274,941.40 	to 	$305,208.40 

CHANGES FOR LINE ITEM NUMBER: 	5 

Obligated Amount for this modification: 	$30,267.00 

Incremental Funded Amount changed from $40,764.06 

to 	$71,031.06 

NEW ACCOUNTING CODE ADDED: 

Account code: 

17-1-72B5-303DD2-2505-HQOOLA00-1772BS5054-001 

Job # 	(Site/Project) 	HQOOLA00 

DCN-LinelD 1772BS5054-001 

Amount: 	$20,267.00 

NEW ACCOUNTING CODE ADDED: 

Account code: 

17-1-8ALOP-303DD2-2505-0001-178ALFV856-001 

Job # 	(Site/Project) 	A8M51J00 

DCN-LinelD 178ALPV856-001 

Amount: 	$10,000.00 

Total Task Order Value: 	$390,896.26 

(Base 	Period: 	$4,484.10) 

(Option Period 1: 	$54,010.20) 

(Option Period 2: 	$113,693.46) 

(Option Period 3: 	$100,715.04) 

(Option Period 4: 	$117,993.46) 

Total Task Order Value with all Options: 

$634,103.18 

Total Task Order Funded Amount: 	$305,208.40 

(Base 	Period: 	$4,484.10) 

(Option Period 1: 	$54,010.20) 

(Option Period 2: 	$74,968.00) 

(Option Period 3: 	$100,715.04) 

(Option Period 4: 	$71,031.06) 

Period of Performance: 	09/30/2013 to 06/30/2018 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 

FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	 2 
2. AMENDMENT/MODIFICATION NO. 

P00020 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 

FR—SRRPOD-18-00047 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
WILLIAM JEFFERSON CLINTON BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
1038183233 
:HANTILLY VA 201511108 

(x) 
 

9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0008 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended. ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  
12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 

	
$37,238.85 

See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

B.5 Limitation of Government's Obligation (EPA—B-32-103) Tailored 

E. IMPORTANT: 	Contractor 
	

X is not. 	❑ is required to sign this document and return 	  copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 08: Superfund Data Management Support 

TOCOR: Jeff Mosal Max Expire Date: 06/30/2020 

The purpose of this modification is to deobligate funds from TO 0002 in the amount of 

$37,238.85 from Option Period 3 (Year 4) and reobligate the funds to TO 0008 Option Period 

4 (Year 5). The total amount of funding available for Option Period 4 (Year 5) on this task 

order has increased by $37,238.85 from $71,031.06 to $108,269.91. 

LIST OF CHANGES: 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Ross Miller 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
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16C. DATE SIGNED 

12/14/2017 
(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 

Previous edition unusable 
	

Prescribed by GSA 

FAR (48 CFR) 53.243 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-13-028/0008/P00020 
PAGE 	OF 

2 	
1 2  

   

NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

Reason for Modification : Funding Only Action 

Obligated Amount for this Modification: 	$37,238.85 

New Total Obligated Amount for this Award: 

$342,447.25 

CHANGES FOR LINE ITEM NUMBER: 	5 

Obligated Amount for this modification: 	$37,238.85 

Incremental Funded Amount changed from $71,031.06 

to 	$108,269.91 

NEW ACCOUNTING CODE ADDED: 

Account code: 

17-T-72B5-303DD2-2505-HQOOLA00-1772BS5010-001 

Job # 	(Site/Project) 	HQOOLA00 

DCN-LinelD 1772BS5010-001 

Amount: 	$37,238.85 

Total Task Order Value: 	$390,896.26 

(Base 	Period: 	$4,484.10) 

(Option Period 1: 	$54,010.20) 

(Option Period 2: 	$113,693.46) 

(Option Period 3: 	$100,715.04) 

(Option Period 4: 	$117,993.46) 

Total Task Order Value with all Options: 

$634,103.18 

Total Task Order Funded Amount: 	$342,447.25 

(Base 	Period: 	$4,484.10) 

(Option Period 1: 	$54,010.20) 

(Option Period 2: 	$74,968.00) 

(Option Period 3: 	$100,715.04) 

(Option Period 4: 	$108,269.91) 

Period of Performance: 	09/30/2013 to 06/30/2018 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 

FAR (48 CFR) 53.110 
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